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NUMBER

STEAMFITTER WORK (MPA 199) MPA-199 5/31/2007 OHARA, JOHN

ATLANTIC CONTROL SYSTEMS INC 68M0030495069.9 HR

1 HOURLY RATE FOR STEAMFITTER ON-SITE - 6/1/04 - 6/30/05

/

J COYNE COMPANY INC 68M0031018670.6 HR

1 HOURLY RATE FOR STEAMFITTER ON-SITE - 8/1/04 - 6/30/05

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M0031020973 HR

1 HOURLY RATE FOR STEAMFITTER ON-SITE - 8/1/04 - 6/30/05

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495071.9 HR

2 HOURLY RATE FOR STEAMFITTER ON-SITE - 7/1/05 - 6/30/06

/

J COYNE COMPANY INC 68M0031018672.8 HR

2 HOURLY RATE FOR STEAMFITTER ON-SITE - 7/1/05 - 6/30/06

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M0031020977.85 HR

2 HOURLY RATE FOR STEAMFITTER ON-SITE - 7/1/05 - 6/30/06

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495073.9 HR

3 HOURLY RATE FOR STEAMFITTER ON-SITE - 7/1/06 - 5/31/07

/

J COYNE COMPANY INC 68M0031018674.8 HR

3 HOURLY RATE FOR STEAMFITTER ON-SITE - 7/1/06 - 5/31/07

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M0031020982 HR

3 HOURLY RATE FOR STEAMFITTER ON-SITE - 7/1/06 - 5/31/07

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

4 OVERTIME RATE FOR STEAMFITTER ON-SITE - 6/1/04 - 6/30/05

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209101.5 HR

4 OVERTIME RATE FOR STEAMFITTER ON-SITE - 8/1/04 - 6/30/05

/

J COYNE COMPANY INC 68M00310186121.25 HR

4 OVERTIME RATE FOR STEAMFITTER ON-SITE - 8/1/04 - 6/30/05

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

5 OVERTIME RATE FOR STEAMFITTER ON-SITE - 7/1/05 - 6/30/06

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209107.7 HR

5 OVERTIME RATE FOR STEAMFITTER ON-SITE - 7/1/05 - 6/30/06

/

Line item numbers are assigned from bid.  Missing numbers are for unawarded items.
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STEAMFITTER WORK (MPA 199) MPA-199 5/31/2007 OHARA, JOHN

J COYNE COMPANY INC 68M00310186124.5 HR

5 OVERTIME RATE FOR STEAMFITTER ON-SITE - 7/1/05 - 6/30/06

/

ATLANTIC CONTROL SYSTEMS INC 68M00304950103.9 HR

6 OVERTIME RATE FOR STEAMFITTER ON-SITE - 7/1/06 - 5/31/07

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209113.85 HR

6 OVERTIME RATE FOR STEAMFITTER ON-SITE - 7/1/06 - 5/31/07

/

J COYNE COMPANY INC 68M00310186126.9 HR

6 OVERTIME RATE FOR STEAMFITTER ON-SITE - 7/1/06 - 5/31/07

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

7 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR STEAMFITTER ON-SITE��6/1/04 - 6/30/05

/

J COYNE COMPANY INC 68M00310186121.25 HR

7 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR STEAMFITTER ON-SITE��8/1/04 - 6/30/05

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209129.25 HR

7 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR STEAMFITTER ON-SITE��8/1/04 - 6/30/05

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

8 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR STEAMFITTER ON-SITE ��7/1/05 - 6/30/06

/

J COYNE COMPANY INC 68M00310186124.5 HR

8 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR STEAMFITTER ON-SITE ��7/1/05 - 6/30/06

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209137.5 HR

8 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR STEAMFITTER ON-SITE ��7/1/05 - 6/30/06

/

ATLANTIC CONTROL SYSTEMS INC 68M00304950103.9 HR

9 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR STEAMFITTER ON-SITE��7/1/06 - 5/31/07

/

J COYNE COMPANY INC 68M00310186126.9 HR

9 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR STEAMFITTER ON-SITE��7/1/06 - 5/31/07

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209145.75 HR

9 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR STEAMFITTER ON-SITE��7/1/06 - 5/31/07

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495069.9 HR

10 HOURLY RATE FOR PLUMBER ON-SITE - 6/1/04 - 6/30/05

/

Line item numbers are assigned from bid.  Missing numbers are for unawarded items.
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STEAMFITTER WORK (MPA 199) MPA-199 5/31/2007 OHARA, JOHN

J COYNE COMPANY INC 68M0031018670.6 HR

10 HOURLY RATE FOR PLUMBER ON-SITE - 8/1/04 - 6/30/05

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M0031020973 HR

10 HOURLY RATE FOR PLUMBER ON-SITE - 8/1/04 - 6/30/05

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495071.9 HR

11 HOURLY RATE FOR PLUMBER ON-SITE - 7/1/05 - 6/30/06

/

J COYNE COMPANY INC 68M0031018672.8 HR

11 HOURLY RATE FOR PLUMBER ON-SITE - 7/1/05 - 6/30/06

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M0031020977.85 HR

11 HOURLY RATE FOR PLUMBER ON-SITE - 7/1/05 - 6/30/06

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495073.9 HR

12 HOURLY RATE FOR PLUMBER ON-SITE - 7/1/06 - 5/31/07

/

J COYNE COMPANY INC 68M0031018674.5 HR

12 HOURLY RATE FOR PLUMBER ON-SITE - 7/1/06 - 5/31/07

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M0031020982 HR

12 HOURLY RATE FOR PLUMBER ON-SITE - 7/1/06 - 5/31/07

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

13 OVERTIME RATE FOR PLUMBER ON-SITE - 6/1/04 - 6/30/05

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209101.5 HR

13 OVERTIME RATE FOR PLUMBER ON-SITE - 8/1/04 - 6/30/05

/

J COYNE COMPANY INC 68M00310186121.25 HR

13 OVERTIME RATE FOR PLUMBER ON-SITE - 8/1/04 - 6/30/05

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

14 OVERTIME RATE FOR PLUMBER ON-SITE - 7/1/05 - 6/30/06

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209107.7 HR

14 OVERTIME RATE FOR PLUMBER ON-SITE - 7/1/05 - 6/30/06

/

J COYNE COMPANY INC 68M00310186124.5 HR

14 OVERTIME RATE FOR PLUMBER ON-SITE - 7/1/05 - 6/30/06

/

Line item numbers are assigned from bid.  Missing numbers are for unawarded items.
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STEAMFITTER WORK (MPA 199) MPA-199 5/31/2007 OHARA, JOHN

ATLANTIC CONTROL SYSTEMS INC 68M00304950103.9 HR

15 OVERTIME RATE FOR PLUMBER ON-SITE - 7/1/06 - 5/31/07

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209113.85 HR

15 OVERTIME RATE FOR PLUMBER ON-SITE - 7/1/06 - 5/31/07

/

J COYNE COMPANY INC 68M00310186126.9 HR

15 OVERTIME RATE FOR PLUMBER ON-SITE - 7/1/06 - 5/31/07

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

16 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR PLUMBER ON-SITE��6/1/04 - 6/30/05

/

J COYNE COMPANY INC 68M00310186121.25 HR

16 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR PLUMBER ON-SITE��8/1/04 - 6/30/05

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209129.25 HR

16 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR PLUMBER ON-SITE��8/1/04 - 6/30/05

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

17 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR PLUMBER ON-SITE ��7/1/05 - 6/30/06

/

J COYNE COMPANY INC 68M00310186124.5 HR

17 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR PLUMBER ON-SITE ��7/1/05 - 6/30/06

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209137.5 HR

17 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR PLUMBER ON-SITE ��7/1/05 - 6/30/06

/

ATLANTIC CONTROL SYSTEMS INC 68M00304950103.9 HR

18 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR PLUMBER ON-SITE��7/1/06 - 5/31/07

/

J COYNE COMPANY INC 68M00310186126.9 HR

18 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR PLUMBER ON-SITE��7/1/06 - 5/31/07

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209145.75 HR

18 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR PLUMBER ON-SITE��7/1/06 - 5/31/07

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495069.9 HR

19 HOURLY RATE FOR EQUIPMENT: DIGGER WITH OPERATOR ON-SITE��6/1/04 - 6/30/05

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209102.5 HR

19 HOURLY RATE FOR EQUIPMENT: DIGGER WITH OPERATOR ON-SITE��8/1/04 - 6/30/05

/

Line item numbers are assigned from bid.  Missing numbers are for unawarded items.
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STEAMFITTER WORK (MPA 199) MPA-199 5/31/2007 OHARA, JOHN

J COYNE COMPANY INC 68M00310186104 HR

19 HOURLY RATE FOR EQUIPMENT: DIGGER WITH OPERATOR ON-SITE��8/1/04 - 6/30/05

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495071.9 HR

20 HOURLY RATE FOR EQUPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/05 - 6/30/06

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209105.1 HR

20 HOURLY RATE FOR EQUPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/05 - 6/30/06

/

J COYNE COMPANY INC 68M00310186108 HR

20 HOURLY RATE FOR EQUPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/05 - 6/30/06

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495073.9 HR

21 HOURLY RATE FOR EQUIPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/06 - 5/31/07

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209107.75 HR

21 HOURLY RATE FOR EQUIPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/06 - 5/31/07

/

J COYNE COMPANY INC 68M00310186112 HR

21 HOURLY RATE FOR EQUIPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/06 - 5/31/07

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

22 OVERTIME RATE FOR EQUIPMENT:  DIGGER WITH OPERATOR ON-SITE ��6/1/04 - 6/30/05

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209125.65 HR

22 OVERTIME RATE FOR EQUIPMENT:  DIGGER WITH OPERATOR ON-SITE ��8/1/04 - 6/30/05

/

J COYNE COMPANY INC 68M00310186134 HR

22 OVERTIME RATE FOR EQUIPMENT:  DIGGER WITH OPERATOR ON-SITE ��8/1/04 - 6/30/05

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

23 OVERTIME RATE FOR EQUPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/05 - 6/30/06

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209128.75 HR

23 OVERTIME RATE FOR EQUPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/05 - 6/30/06

/

J COYNE COMPANY INC 68M00310186139 HR

23 OVERTIME RATE FOR EQUPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/05 - 6/30/06

/

ATLANTIC CONTROL SYSTEMS INC 68M00304950103.9 HR

24 OVERTIME RATE FOR EQUIPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/06 - 5/31/07

/

Line item numbers are assigned from bid.  Missing numbers are for unawarded items.
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STEAMFITTER WORK (MPA 199) MPA-199 5/31/2007 OHARA, JOHN

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209132 HR

24 OVERTIME RATE FOR EQUIPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/06 - 5/31/07

/

J COYNE COMPANY INC 68M00310186144 HR

24 OVERTIME RATE FOR EQUIPMENT:  DIGGER WITH OPERATOR ON-SITE ��7/1/06 - 5/31/07

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

25 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR EQUIPMENT:  ��DIGGER WITH OPERATOR ON-SITE - 6/

/

J COYNE COMPANY INC 68M00310186134 HR

25 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR EQUIPMENT:  ��DIGGER WITH OPERATOR ON-SITE - 8/

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209149 HR

25 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR EQUIPMENT:  ��DIGGER WITH OPERATOR ON-SITE - 8/

/

ATLANTIC CONTROL SYSTEMS INC 68M0030495099.9 HR

26 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR EQUPMENT: ��DIGGER WITH OPERATOR ON-SITE - 7/1/

/

J COYNE COMPANY INC 68M00310186139 HR

26 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR EQUPMENT: ��DIGGER WITH OPERATOR ON-SITE - 7/1/

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209152 HR

26 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR EQUPMENT: ��DIGGER WITH OPERATOR ON-SITE - 7/1/

/

ATLANTIC CONTROL SYSTEMS INC 68M00304950103.9 HR

27 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR EQUIPMENT:��DIGGER WITH OPERATOR ON-SITE - 7/1/

/

J COYNE COMPANY INC 68M00310186144 HR

27 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR EQUIPMENT:��DIGGER WITH OPERATOR ON-SITE - 7/1/

/

PROCESS ENGINEERS & CONSTRUCTORS INC 68M00310209156.75 HR

27 HOURLY RATE FOR HOLIDAYS AND SUNDAYS FOR EQUIPMENT:��DIGGER WITH OPERATOR ON-SITE - 7/1/

/

Line item numbers are assigned from bid.  Missing numbers are for unawarded items.


